

CITY OF YOUNGSTOWN
MAYOR JAMAE L. TITO BROWN



DEPARTMENT OF PUBLIC WORKS
CHARLES T. SHASHO, DEPUTY DIRECTOR
CITY HALL 26 S. PHELPS STREET YOUNGSTOWN, OHIO 44503
PHONE : (330) 742-8800 FAX (330) 742-8807

ADDENDUM NO. 3 ACKNOWLEDGEMENT

Each Bidder shall sign this ACKNOWLEDGEMENT and attach it to the inside front cover of the Contract Documents. The Addendum shall be included as an attachment in submitting their proposal.

We hereby acknowledge receipt of Addendum No. 3 to the **MAH-YOUNGSTOWN SMART2 NETWORK (PHASE 1) PID#110187**

Date _____

Signed _____

Company Name _____

Company Address _____

Phone/Fax Nos. _____

Prepared by: Engineering Department
City of Youngstown, Ohio

Complete document of **Addendum #3** is available for download on City of Youngstown website at https://youngstownohio.gov/bids_proposals

CITY OF YOUNGSTOWN
MAYOR JAMAE L. TITO BROWN



DEPARTMENT OF PUBLIC WORKS
CHARLES T. SHASHO, DEPUTY DIRECTOR
CITY HALL 26 S. PHELPS STREET YOUNGSTOWN, OHIO 44503
PHONE : (330) 742-8800 FAX (330) 742-8807

ADDENDUM NO. 3

MAH-YOUNGSTOWN SMART2 NETWORK (PHASE 1) PID NO. 110187

ISSUE DATE: NOVEMBER 20, 2020

The following additions, deletions, and/or modifications to the Bidding and Contract documents shall be included in, and become part of any contract which may be executed for the City of Youngstown's **MAH-YOUNGSTOWN SMART2 NETWORK (PHASE 1) PID NO. 110187**

Prospective Bidders are therefore instructed to include the following considerations in rendering any bid for work to be included under the Contract.

The Addendum shall be acknowledged on the attached form. **Acknowledgement must be included in bid submittal.**

ITEM 1: Bidder's Questionnaires

Bidder's Questionnaires are included as **Exhibit 1**

ITEM 2: Revised Bid Proposal Form

Revised Bid Proposal Form is included as **Exhibit 2**

ITEM 3: Bid Opening Date and Time

The Bid Opening Date and Time Remains **Friday, December 11, 2020, at 12:00 Noon**

End of Addendum No. 3

Exhibit 1

Q: Can the existing Water Services and/or Fire Lines for Commerce Street be made available?

A: Following water services are available on Commerce Street between Fifth Ave and Walnut Street: Two (2) – 4”, Three (3) – 6” and Three (3) – 8” taps.

Q: Items 46-52 – Special – Construction Erosion Control – 1 LS: In 10.2 Items used to implement the DBT's Erosion Control requirements are paid from an encumbered amount included in the proposal as a non-bid reference number. The proposal specifies the unit prices for the erosion control items. Payments for erosion control items that exceed the encumbered amount will be made by an Extra Work Change Order using the specified unit prices. Please add a non-bid reference amount for these items to be used for the Erosion Control Requirements.

A: A lump sum fee shall be provided in the bid form. Please use the following lump sum amounts:

Special – Construction Erosion Control (Front Street), \$21,000
Special – Construction Erosion Control (Federal St), \$24,000
Special – Construction Erosion Control (Commerce St), \$16,500
Special – Construction Erosion Control (Rayen Ave), \$6,000
Special – Construction Erosion Control (Phelps St), \$6,500
Special – Construction Erosion Control (Park Ave), \$2,500
Special – Construction Erosion Control (Fifth St), \$2,000

Revised Bid Proposal Form is included as Exhibit 2

Exhibit 2

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
Section 1 Environmental					
001	Special - Work Involving Solid Waste	1	ALLOW	\$ 50,000.00	\$ 50,000.00
002	Special - Misc.: Unknown Regulated Materials Removal & Disposal	1	ALLOW	\$ 75,000.00	\$ 75,000.00
Section 2 Roadway					
003	Special - Clearing and Grubbing (Front St)	1	LS		
004	Special - Clearing and Grubbing (Federal St)	1	LS		
005	Special - Clearing and Grubbing (Commerce St)	1	LS		
006	Special - Clearing and Grubbing (Rayen Ave)	1	LS		
007	Special - Clearing and Grubbing (Phelps St)	1	LS		
008	Special - Clearing and Grubbing (Park Ave)	1	LS		
009	Special - Clearing and Grubbing (Fifth Ave)	1	LS		
010	Special - Earthwork (Front St)	1	LS		
011	Special - Earthwork (Federal St)	1	LS		
012	Special - Earthwork (Commerce St)	1	LS		
013	Special - Earthwork (Rayen Ave)	1	LS		
014	Special - Earthwork (Phelps St)	1	LS		
015	Special - Earthwork (Park Ave)	1	LS		
016	Special - Earthwork (Fifth Ave)	1	LS		
017	Special - Roadway (Front St)	1	LS		
018	Special - Roadway (Federal St)	1	LS		
019	Special - Roadway (Commerce St)	1	LS		
020	Special - Roadway (Rayen Ave)	1	LS		
021	Special - Roadway (Phelps St)	1	LS		
022	Special - Roadway (Park Ave)	1	LS		
023	Special - Roadway (Fifth Ave)	1	LS		
024	Special - Pavement (Front St)	1	LS		
025	Special - Pavement (Federal St)	1	LS		
026	Special - Pavement (Commerce St)	1	LS		
027	Special - Pavement (Rayen Ave)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
028	Special - Pavement (Phelps St)	1	LS		
029	Special - Pavement (Park Ave)	1	LS		
030	Special - Pavement (Fifth Ave)	1	LS		
031	Special - Subgrade Stabilization (Front St)	550	CY		
032	Special - Subgrade Stabilization (Federal St)	375	CY		
033	Special - Subgrade Stabilization (Commerce St)	865	CY		
034	Special - Subgrade Stabilization (Rayen Ave)	565	CY		
035	Special - Subgrade Stabilization (Phelps St)	60	CY		
036	Special - Subgrade Stabilization (Park Ave)	470	CY		
037	Special - Subgrade Stabilization (Fifth Ave)	200	CY		
Section 3 Drainage					
038	Special - Drainage (Front St)	1	LS		
039	Special - Drainage (Federal St)	1	LS		
040	Special - Drainage (Commerce St)	1	LS		
041	Special - Drainage (Rayen Ave)	1	LS		
042	Special - Drainage (Phelps St)	1	LS		
043	Special - Drainage (Park Ave)	1	LS		
044	Special - Drainage (Fifth Ave)	1	LS		
Section 4 Erosion Control					
045	Storm Water Pollution Prevention Plan	1	LS		
046	Special - Construction Erosion Control (Front St)	1	EA		\$ 21,000.00
047	Special - Construction Erosion Control (Federal St)	1	EA		\$ 24,000.00
048	Special - Construction Erosion Control (Commerce St)	1	EA		\$ 16,500.00
049	Special - Construction Erosion Control (Rayen Ave)	1	EA		\$ 6,000.00
050	Special - Construction Erosion Control (Phelps St)	1	EA		\$ 6,500.00
051	Special - Construction Erosion Control (Park Ave)	1	EA		\$ 2,500.00
052	Special - Construction Erosion Control (Fifth St)	1	EA		\$ 2,000.00
Section 5 Miscellaneous					
053	Special - Water Work (Front St)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
054	Special - Water Work (Federal St)	1	LS		
055	Special - Water Work Design (Commerce St)	1	LS		
056	Special - Water Work (Commerce St)	1	LS		
057	Special - Water Work (Rayen Ave)	1	LS		
058	Special - Water Work (Phelps St)	1	LS		
059	Special - Water Work (Park Ave)	1	LS		
060	Special - Water Work (Fifth Ave)	1	LS		
061	Special - Water Work Miscellaneous	1	ALLOW	\$ 50,000.00	\$ 50,000.00
062	Special - Sanitary Sewers (Front St)	1	LS		
063	Special - Sanitary Sewers (Federal St)	1	LS		
064	Special - Sanitary Sewers (Commerce St)	1	LS		
065	Special - Sanitary Sewers (Rayen Ave)	1	LS		
066	Special - Sanitary Sewers (Phelps St)	1	LS		
067	Special - Sanitary Sewers (Park Ave)	1	LS		
068	Special - Sanitary Sewers (Fifth Ave)	1	LS		
069	Special - Signing (Front St)	1	LS		
070	Special - Signing (Federal St)	1	LS		
071	Special - Signing (Commerce St)	1	LS		
072	Special - Signing (Rayen Ave)	1	LS		
073	Special - Signing (Phelps St)	1	LS		
074	Special - Signing (Park Ave)	1	LS		
075	Special - Signing (Fifth Ave)	1	LS		
076	Special - Pavement Marking (Front St)	1	LS		
077	Special - Pavement Marking (Federal St)	1	LS		
078	Special - Pavement Marking (Commerce St)	1	LS		
079	Special - Pavement Marking (Rayen Ave)	1	LS		
080	Special - Pavement Marking (Phelps St)	1	LS		
081	Special - Pavement Marking (Park Ave)	1	LS		
082	Special - Pavement Marking (Fifth Ave)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
083	Special - Signalization (Front St)	1	LS		
084	Special - Signalization (Federal St)	1	LS		
085	Special - Signalization (Commerce St)	1	LS		
086	Special - Signalization (Rayen Ave)	1	LS		
087	Special - Signalization (Phelps St)	1	LS		
088	Special - Signalization (Park Ave)	1	LS		
089	Special - Site Furniture (Front St)	1	LS		
090	Special - Site Furniture (Federal St)	1	LS		
091	Special - Site Furniture (Commerce St)	1	LS		
092	Special - Site Furniture (Rayen Ave)	1	LS		
093	Special - Site Furniture (Phelps St)	1	LS		
094	Special - Site Furniture (Park Ave)	1	LS		
095	Special - Site Furniture (Fifth Ave)	1	LS		
096	Special - Landscape (Front St)	1	LS		
097	Special - Landscape (Federal St)	1	LS		
098	Special - Landscape (Commerce St)	1	LS		
099	Special - Landscape (Rayen Ave)	1	LS		
100	Special - Landscape (Phelps St)	1	LS		
101	Special - Landscape (Park Ave)	1	LS		
102	Special - Landscape (Fifth Ave)	1	LS		
103	Special - Lighting (Front St)	1	LS		
104	Special - Lighting (Federal St)	1	LS		
105	Special - Lighting (Commerce St)	1	LS		
106	Special - Lighting (Rayen Ave)	1	LS		
107	Special - Lighting (Phelps St)	1	LS		
108	Special - Lighting (Park Ave)	1	LS		
109	Special - Lighting (Fifth Ave)	1	LS		
110	Special - Fiber Conduit (Front St)	1	LS		
111	Special - Fiber Conduit (Federal St)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
112	Special - Fiber Conduit (Commerce St)	1	LS		
Section 6 Incidentals					
113	Special - Professional Liability Insurance	1	LS		
114	Special - Premium for Contract Performance Bond and for Payment Bond	1	LS		
115	Special - CPM Progress Schedule	1	LS		
116	Special - Maintaining Traffic (Front St)	1	LS		
117	Special - Maintaining Traffic (Federal St)	1	LS		
118	Special - Maintaining Traffic (Commerce St)	1	LS		
119	Special - Maintaining Traffic (Rayen Ave)	1	LS		
120	Special - Maintaining Traffic (Phelps St)	1	LS		
121	Special - Maintaining Traffic (Park Ave)	1	LS		
122	Special - Maintaining Traffic (Fifth Ave)	1	LS		
123	Special - Construction Layout Stakes (Front St)	1	LS		
124	Special - Construction Layout Stakes (Federal St)	1	LS		
125	Special - Construction Layout Stakes (Commerce St)	1	LS		
126	Special - Construction Layout Stakes (Rayen Ave)	1	LS		
127	Special - Construction Layout Stakes (Phelps St)	1	LS		
128	Special - Construction Layout Stakes (Park Ave)	1	LS		
129	Special - Construction Layout Stakes (Fifth Ave)	1	LS		
130	Special - Mobilization (Front St)	1	LS		
131	Special - Mobilization (Federal St)	1	LS		
132	Special - Mobilization (Commerce St)	1	LS		
133	Special - Mobilization (Rayen Ave)	1	LS		
134	Special - Mobilization (Phelps St)	1	LS		
135	Special - Mobilization (Park Ave)	1	LS		
136	Special - Mobilization (Fifth Ave)	1	LS		
Section 7 Engineering and Engineering Services					
137	Special - Utility Coordination (Front St)	1	LS		
138	Special - Utility Coordination (Federal St)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
139	Special - Utility Coordination (Commerce St)	1	LS		
140	Special - Utility Coordination (Rayen Ave)	1	LS		
141	Special - Utility Coordination (Phelps St)	1	LS		
142	Special - Utility Coordination (Park Ave)	1	LS		
143	Special - Utility Coordination (Fifth Ave)	1	LS		
144	Special - SUL (Front St)	1	LS		
145	Special - SUL (Federal St)	1	LS		
146	Special - SUL (Commerce St)	1	LS		
147	Special - SUL (Rayen Ave)	1	LS		
148	Special - SUL (Phelps St)	1	LS		
149	Special - SUL (Park Ave)	1	LS		
150	Special - SUL (Fifth Ave)	1	LS		
151	Special - Basement Inspection (Front St)	1	LS		
152	Special - Basement Inspection (Federal St)	1	LS		
153	Special - Basement Inspection (Commerce St)	1	LS		
154	Special - Basement Inspection (Phelps St)	1	LS		
155	Special - Preliminary Design (Front St)	1	LS		
156	Special - Preliminary Design (Federal St)	1	LS		
157	Special - Preliminary Design (Commerce St)	1	LS		
158	Special - Preliminary Design (Rayen Ave)	1	LS		
159	Special - Preliminary Design (Phelps St)	1	LS		
160	Special - Preliminary Design (Park Ave)	1	LS		
161	Special - Preliminary Design (Fifth Ave)	1	LS		
162	Special - Final Design (Front St)	1	LS		
163	Special - Final Design (Federal St)	1	LS		
164	Special - Final Design (Commerce St)	1	LS		
165	Special - Final Design (Rayen Ave)	1	LS		
166	Special - Final Design (Phelps St)	1	LS		
167	Special - Final Design (Park Ave)	1	LS		

PROPOSAL SCHEDULE: REVISED NOVEMBER 20, 2020

REF NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL COST (QUANTITY x UNIT PRICE)
168	Special - Final Design (Fifth Ave)	1	LS		
169	Special - Construction Plans (Front St)	1	LS		
170	Special - Construction Plans (Federal St)	1	LS		
171	Special - Construction Plans (Commerce St)	1	LS		
172	Special - Construction Plans (Rayen Ave)	1	LS		
173	Special - Construction Plans (Phelps St)	1	LS		
174	Special - Construction Plans (Park Ave)	1	LS		
175	Special - Construction Plans (Fifth Ave)	1	LS		
176	Special - As-Built Construction Plans (Front St)	1	LS		
177	Special - As-Built Construction Plans (Federal St)	1	LS		
178	Special - As-Built Construction Plans (Commerce St)	1	LS		
179	Special - As-Built Construction Plans (Rayen Ave)	1	LS		
180	Special - As-Built Construction Plans (Phelps St)	1	LS		
181	Special - As-Built Construction Plans (Park Ave)	1	LS		
182	Special - As-Built Construction Plans (Fifth Ave)	1	LS		
183	Special - Public Involvement	1	LS		
184	Special - OhWOW Pull-Off	1	LS		
GRAND TOTAL					\$

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE INITIALED AND DATED BY THE BIDDER.

██████████ DENOTES LUMP SUM - UNIT PRICE NEED NOT BE COMPLETED